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APPENDIX C 
 

State of Nevada Division of Environmental Protection (NDEP), 
Bureau of Water Quality Planning, Section 401 of The Clean Water Act, 

Water Quality Certification 
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APPENDIX D 
 

State of Nevada Division of Environmental Protection (NDEP), 

Bureau of Water Pollution Control, 

Temporary Working in Waterways and Temporary Discharge Permits 
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APPENDIX B 
 
 

Tortoise-Proof Fencing
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SECTION 01580 - PROJECT SIGN 

PART 1 --  GENERAL 

1.1 THE REQUIREMENT 

A. The CONTRACTOR shall provide one Project identification sign, complete, in 
accordance with the Contract Documents. 

PART 2 --  PRODUCTS  

2.1 SIGN CONSTRUCTION 

A. Each sign shall be constructed of 3/4-inch painted, exterior grade plywood with 4-inch by 
4-inch supports and 2-inch by 4-inch cross bracing capable of withstanding 15 psf wind 
loads. 

B. Each sign face shall be 4-feet vertical by 8-feet horizontal. 

2.2 COLORS 

A. The face shall be white. 

B. Lettering shall be black, block letter style. 

2.3 SIGN CONTENT 

A. The content and appearance of the Project sign shall be as indicated on the attached 
drawing.  The Project name, CONTRACTOR name, etc. shall be inserted where so 
indicated. 

PART 3 --  EXECUTION 

3.1 SIGN LOCATION 

A. The Project sign shall be located on the site as directed by the CONSTRUCTION 
MANAGER. 

B. The sign shall be set four feet above the ground, measured from grade to the lower edge 
of the plywood sheet. 

C. If the sign will be located outside of an AUTHORITY-acquired right-of-way or easement, 
the CONTRACTOR shall receive permission from the owner of the property where the 
sign will be located. 

3.2 REMOVAL 

A. Remove the Project sign upon Substantial Completion of the Work.  

- END OF SECTION -
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SECTION 01600 - PRODUCTS, MATERIALS, EQUIPMENT AND SUBSTITUTIONS 

PART 1 --  GENERAL 

1.1 DEFINITIONS 

A. The words “major material” or “major equipment” are defined to be material or equipment 
of identical type and from a single supplier that has a value, in aggregate for 
incorporation in the Work, of at least $250,000 or that has a procurement time of at least 
30 Days from time of order.  The word "products," as used herein, is defined to include 
purchased items for incorporation into the Work, regardless of whether specifically 
purchased for the project or taken from the CONTRACTOR's stock of previously 
purchased products.  The word "materials," is defined as products which must be 
substantially cut, shaped, worked, mixed, finished, refined, or otherwise fabricated, 
processed, installed, or applied to form units of work.  The word "equipment" is defined 
as products with operational parts, regardless of whether motorized or manually 
operated, and particularly including products with service connections (wiring, piping, 
and other like items).  Definitions in this paragraph are not intended to negate the 
meaning of other terms used in the Contract Documents, including "specialties," 
"systems," "structure," "finishes," "accessories," "furnishings," “special construction," and 
similar terms, which are self-explanatory and have recognized meanings in the 
construction industry. 

B. Neither "products" nor "materials" nor "equipment" nor “major equipment” includes 
machinery and equipment used for preparation, fabrication, conveying and erection of 
the Work. 

1.2 QUALITY ASSURANCE 

A. Source Limitations:  To the greatest extent possible for each unit of work, 
CONTRACTOR shall provide products, materials, and equipment of a singular generic 
kind from a single source. 

B. Compatibility of Options:  Where more than one choice is available as options for the 
CONTRACTOR's selection of a product, material, or equipment, CONTRACTOR shall 
select an option which is compatible with other products, materials, or equipment.  
Compatibility is a basic general requirement of product, material and equipment 
selections. 

1.3 PRODUCT DELIVERY AND STORAGE 

A. CONTRACTOR shall deliver and store the Work in accordance with manufacturer's 
written recommendations and by methods and means which will prevent damage, 
deterioration, and loss including theft. Delivery schedules shall be controlled to minimize 
long-term storage of products at site and overcrowding of construction spaces.  In 
particular, CONTRACTOR shall provide coordination to ensure minimum holding or 
storage times for flammable, hazardous, easily damaged, or sensitive materials to 
deterioration, theft, and other sources of loss. 

1.4 TRANSPORTATION AND HANDLING 

A. Products shall be transported by methods to avoid damage and shall be delivered in 
undamaged condition in manufacturer's unopened containers and packaging. 
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B. CONTRACTOR shall furnish equipment and personnel to handle products, materials, 
and equipment, including those provided by the AUTHORITY, by methods to prevent 
soiling and damage. 

C. CONTRACTOR shall provide additional protection during handling to prevent marring 
and otherwise damaging products, packaging, and surrounding surfaces. 

1.5 STORAGE AND PROTECTION 

A. Products shall be stored in accordance with manufacturer's written instructions and with 
seals and labels intact and legible.  Sensitive products shall be stored in weather-tight 
climate controlled enclosures and temperature and humidity ranges shall be maintained 
within tolerances required by manufacturer's recommendations. 

B. For exterior storage of fabricated products, products shall be placed on sloped supports 
above ground.  Products subject to deterioration shall be covered with impervious sheet 
covering and ventilation shall be provided to avoid condensation. 

C. Loose granular materials shall be stored on solid flat surfaces in a well-drained area and 
shall be prevented from mixing with foreign matter. 

D. Storage shall be arranged to provide access for inspection.  CONTRACTOR shall 
periodically inspect to assure products are undamaged and are maintained under 
required conditions. 

E. Storage shall be arranged in a manner to provide access for maintenance of stored 
items and for inspection. 

1.6 MAINTENANCE OF STORAGE 

A. Stored products shall be periodically inspected on a scheduled basis.  Maintain a log of 
inspections and make the log available on request. 

B. CONTRACTOR shall comply with manufacturer's product storage requirements and 
recommendations. 

C. CONTRACTOR shall maintain manufacturer-required environmental conditions 
continually. 

D. CONTRACTOR shall ensure that surfaces of products exposed to the elements are not 
adversely affected and that weathering of finishes does not occur. 

E. For mechanical and electrical equipment, CONTRACTOR shall provide a copy of the 
manufacturer's service instructions with each item and the exterior of the package shall 
contain notice that instructions are included. 

F. Products shall be serviced on a regularly scheduled basis, and a log of services shall be 
maintained and submitted as a record document prior to acceptance by the AUTHORITY 
in accordance with the Contract Documents. 

1.7 PROPOSED SUBSTITUTIONS OF "OR-EQUAL" ITEMS  

A. Whenever materials or equipment are indicated in the Contract Documents by using the 
name of a proprietary item or the name of a particular Supplier, the naming of the 
manufacturer is intended to establish the type, function, and quality required.  Except for 
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substitutions proposed in accordance with the following Section B, this fact shall serve 
as the basis for consideration of all proposed substitutions. 

B. If a named item is not available or a particular Supplier is no longer doing business, the 
following shall apply: 

1. In the event that a named Supplier is no longer doing business under the name 
indicated, the specified product from the legal successors to the named Supplier 
shall be furnished. 

2. In the event that a named product is no longer available from the named Supplier 
due to acquisition or sale of the given product line, but the product is available from 
another Supplier, the CONTRACTOR shall provide the named product.  In such 
cases, the CONTRACTOR shall submit a Substitution Request Form and shall 
include certification from the Supplier that product being supplied is materially and 
functionally identical to the product named in the Contract Documents. 

3. In the event that the named product is no longer available from the named Supplier 
or any other Supplier, the CONTRACTOR shall notify the AUTHORITY in writing 
and the AUTHORITY will direct the ENGINEER to identify suitable substitute 
products.  The CONTRACTOR shall provide one of the suitable substitute 
products. 

C. The procedure for review by the ENGINEER will include the following: 

1. If the CONTRACTOR wishes to propose a substitution, make written application to 
the CONSTRUCTION MANAGER on the "Substitution Request Form."  

2. Unless otherwise provided by law or authorized in writing by the CONSTRUCTION 
MANAGER, all "Substitution Request Form(s)" for substitution proposals for major 
material and equipment shall be submitted within the 35-Day period after FNTP. 

3. Wherever a proposed substitution for major material and equipment has not been 
submitted within said 35-Day period, or wherever the submission of a proposed 
substitution material or equipment has been judged to be unacceptable by the 
ENGINEER, provide the material or equipment indicated in the Contract 
Documents. 

4. Certify that the proposed substitution will perform adequately the functions and 
achieve the results called for by the general design, and be similar and of equal 
substance to that indicated, and be suited to the same use as that indicated. 

5. The ENGINEER will evaluate each proposed substitution within a reasonable 
period of time. 

6. As applicable, no shop drawing submittals shall be made for a substitution item nor 
shall any substitution item be ordered, installed, or utilized without the ENGINEER's 
prior written acceptance of the CONTRACTOR's "Substitution Request Form." 

7. The CONSTRUCTION MANAGER will record the time required by the ENGINEER 
in evaluating substitutions and in making changes by the CONTRACTOR in the 
Contract Documents occasioned thereby. 
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D. The CONTRACTOR's application using the "Substitution Request Forms" shall contain 
the following statements and information which shall be considered by the ENGINEER in 
evaluating the proposed substitution: 

1. The evaluation and acceptance of the proposed substitution shall not prejudice the 
CONTRACTOR's achievement of substantial completion on time. 

2. Whether or not acceptance of the substitution for use in the Work will require a 
change in any of the Contract Documents to adapt the design to the proposed 
substitution. 

3. Whether or not incorporation or use of the substitution in connection with the Work 
is subject to payment of any license fee or royalty. 

4. All variations of the proposed substitution from the items originally specified shall 
be identified. 

5. Available maintenance, repair, and replacement service shall be indicated.  The 
manufacturer shall have a local service agency (within 50 miles of the site) which 
maintains properly trained personnel and adequate spare parts and is able to 
respond and complete repairs within 24 hours. 

6. Itemized estimate of all costs that will result directly or indirectly from acceptance of 
such substitution, including cost of redesign and claims of other contractors 
affected by the resulting change. 

E. Without any increase in cost to the AUTHORITY, the CONTRACTOR shall be 
responsible for and pay all costs in connection with proposed substitutions and costs of 
inspections and testing of equipment or materials submitted for review prior to the 
CONTRACTOR's purchase thereof for incorporation in the Work, whether or not the 
ENGINEER accepts the proposed equipment or material.  The CONTRACTOR shall 
reimburse the AUTHORITY for the charges of the CONSTRUCTION MANAGER, the 
ENGINEER, and other authorized representatives for evaluating each proposed 
substitution. 

PART 2 --  PRODUCTS  (NOT USED) 

PART 3 --  EXECUTION  (NOT USED) 

- END OF SECTION - 
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SECTION 01700 - PROJECT CLOSEOUT 

PART 1 --  GENERAL 

1.1 FINAL CLEANUP 

A. The CONTRACTOR shall promptly remove from the vicinity of the completed work, all 
rubbish, unused materials, concrete forms, construction equipment, and temporary 
structures and facilities used during construction.  Final completion status of the Work by 
the AUTHORITY will be withheld until the CONTRACTOR has satisfactorily complied 
with the requirements for final cleanup of the Project Site and the requirements below. 

B. The CONTRACTOR shall perform a magnetic site drag of his entire work area to pick up 
all ferrous materials (such as nails and screws) dropped on the grounds. 

1.2 CLOSEOUT TIMETABLE 

A. CONTRACTOR shall establish dates for equipment testing, acceptance periods, and on-
site instructional periods (as required under the Contract).  Such dates shall be 
established not less than one week prior to beginning any of the foregoing items, to 
allow the AUTHORITY, the CONSTRUCTION MANAGER, and their authorized 
representatives sufficient time to schedule attendance at such activities. 

1.3 COMPLETION PROCEDURES 

A. When the CONTRACTOR believes Substantial Completion has been achieved, request 
in writing to the CONSTRUCTION MANAGER that Substantial Completion be 
recognized as having been achieved and request that the AUTHORITY issue a 
Certificate of Substantial Completion.  Prior to making such a request, the 
CONTRACTOR must have: 

1. Completed all work necessary for the safe, proper, and complete use or operation 
of the facility as intended. 

2. Prepared a CONTRACTOR-generated punch list for submission with the request 
for issuance of a Certificate of Substantial Completion. 

3. Submitted and received acceptance of all specified warranties, bonds and 
guarantees. 

4. Delivered all required spare parts, maintenance stock items, and special tools. 

5. All equipment testing and communications system testing shall be successfully 
completed. 

6. A completed Dust Control Measures Report (see Appendix A) that includes 
drawings, maps and written narrative containing the required information pertinent 
to dust control measures. 

7. The CONTRACTOR shall hold a meeting with the CONSTRUCTION MANAGER to 
1) review all stipulations for CONTRACTOR and AUTHORITY obtained permits 
and 2) verify proper closeout of all permits with the corresponding permitting 
agencies. 
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B. Upon receipt of the request from the CONTRACTOR, the CONSTRUCTION MANAGER 
and designated representatives will review the request, the Work and the above 
requirements to determine whether the CONTRACTOR has achieved Substantial 
Completion.  If this review fails to support Substantial Completion, the CONSTRUCTION 
MANAGER will notify the CONTRACTOR in writing citing the reasons for rejection.  If 
the CONSTRUCTION MANAGER determines the CONTRACTOR has reached 
Substantial Completion, the following procedures will be followed: 

1. The CONSTRUCTION MANAGER, his/her representative and user representatives 
will review the Work and the CONTRACTOR's punch list to assure all deficiencies 
are noted on a final punch list. 

2. The CONSTRUCTION MANAGER will schedule and conduct a pre-final walk-
through of the facility with representatives of the AUTHORITY, the ENGINEER, the 
CONTRACTOR, and others, for the purpose of formally reviewing the Work, the 
final punch list, and the readiness of the Work for use.  A copy of the final punch list 
will be furnished to all participants and any additional items noted during the walk-
through will be added to the list. 

3. Upon completion of the pre-final walk-through, the CONSTRUCTION MANAGER 
will prepare a request to the AUTHORITY establishing the date for Substantial 
Completion as date of the walk-through, provided the walk-through has verified that 
the Work is in fact ready for use and occupancy by the AUTHORITY for its intended 
purpose.  Upon approval of this request by the AUTHORITY, the facility will be 
considered Substantially Complete. 

C. Final Completion will be deemed to have occurred when all Work is completed including 
the following: 

1. All final punch list items have been corrected, signed off by the CONTRACTOR and 
the CONSTRUCTION MANAGER, and demonstrated to the AUTHORITY during a 
final walk-through. 

2. Demobilization and Site clean-up are complete. 

3. All facilities and/or equipment have been properly demonstrated to be functioning 
as required. 

4. The CONTRACTOR has completed all closeout activities or requirements of 
permitting agencies and has provided proof of documentation or acceptance by the 
agencies. 

5. The CONTRACTOR has furnished to the AUTHORITY releases from all parties 
who are entitled to claims against the subject project, property, or improvement 
pursuant to the provisions of law. 

6. The CONTRACTOR has furnished all remaining Record Documents including, but 
not limited to, Specifications, Addenda, Change Orders, Work Change Directives, 
Field Orders, Request for Information (RFI’s), QA/QC records, and all other written 
interpretations and clarifications in good order and annotated to show all changes 
made during construction.  In addition, the CONTRACTOR has furnished all final 
samples, and final Shop Drawings. 



 
SOUTHERN NEVADA WATER AUTHORITY PROJECT CLOSEOUT 
CONTRACT No. 070F 02 C2 PAGE 01700-3 
INTAKE No. 3 – CONNECTOR TUNNEL  

D. Partial Utilization may be desired at the AUTHORITY's option, as described in the 
General Conditions.  If Partial Utilization is requested, the same procedure for 
completion of that portion of the Work as indicated in paragraphs A and B above, will be 
used. 

1.4 CLOSE-OUT PROCEDURE 

A. CONSTRUCTION MANAGER and CONTRACTOR shall meet and resolve all 
outstanding issues including, but not limited to: 

1. Claims and adjustments for time or costs 

2. Outstanding, unused allowances 

3. Procedures for handling warranty issues 

B. A Final Change Order shall be processed if required.  Final payment and closeout 
procedures shall comply with all requirements of the Contract Documents. 

1.5 FINAL SUBMITTALS 

A. Prior to requesting final payment, CONTRACTOR shall obtain and submit the following 
items to the CONSTRUCTION MANAGER for transmittal to the AUTHORITY: 

1. Written guarantees, where required. 

2. Maintenance stock items; spare parts; special tools. 

3. Completed set of Record Documents. 

4. Bonds for roofing or maintenance, if indicated. 

5. Certificates of inspection and acceptance by local governing agencies having 
jurisdiction. 

6. Release of liens or release of claims forms submitted by all Subcontractors and 
Suppliers, if requested by AUTHORITY. 

7. Post construction topographic mapping and surveys. 

8. Spare Parts List 

1.6 MAINTENANCE AND GUARANTEE 

A. CONTRACTOR shall comply with the maintenance and guarantee requirements 
contained in Article 6.26 - Warranty and Guarantee of the General Conditions. 

B. Replacement of earth fill or backfill, where it has settled below the required finish 
elevations, shall be considered as a part of such required repair work, and any repair or 
resurfacing which becomes necessary by reason of such settlement shall likewise be 
considered as a part of such required repair work unless the CONTRACTOR shall have 
obtained a statement in writing from the affected private authority or public agency 
releasing the AUTHORITY from further responsibility in connection with such repair or 
resurfacing. 
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C. Make all repairs and replacements promptly upon receipt of written order from the 
AUTHORITY.  If the CONTRACTOR fails to make such repairs or replacements 
promptly, the AUTHORITY reserves the right to do the Work and the CONTRACTOR 
and his surety shall be liable to the AUTHORITY for the cost thereof. 

1.7 BOND 

A. CONTRACTOR shall furnish a Performance Bond as required by Article 5.12 - Bonds of 
the General Conditions. 

PART 2 --  PRODUCTS (NOT USED) 

PART 3 --  EXECUTION (NOT USED) 

- END OF SECTION - 
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APPENDIX A 
 

DUST CONTROL MEASURES REPORT



 
SOUTHERN NEVADA WATER AUTHORITY PROJECT CLOSEOUT 
CONTRACT No. 070F 02 C2 PAGE 01700-6 
INTAKE No. 3 – CONNECTOR TUNNEL  

THIS PAGE INTENTIONALLY LEFT BLANK 
 



REVISED 08-20-02  DUST CONTROL MEASURES REPORT 

Southern Nevada Water Authority 
 

DUST CONTROL MEASURES REPORT 
 

INSTRUCTIONS: 
 
1.   This report must be submitted to SNWA prior to Project closeout. 
2.   A locator map that shows palliative applications by date must accompany this form. 
3.   For additional information, contact SNWA Permits Administrator at 862-3440. 
 
PROJECT INFORMATION: 
 
SNWA Contract Number:______________________________________________________________________________ 
 
Project Address or Location:___________________________________________________________________________ 
 
For each area of application, list date of application, time of application, and weather conditions, including temperature, 
humidity and wind (mph).  Attach list to the form, or list below: 
 

DATE TIME AREAS TREATED  
LIST BY STATION NUMBER AND IDENTIFY ON ATTACHED MAP 

TEMP 
 

HUMIDITY WIND MPH 

      
      
      
      
      
      
      

 
Amount of Acreage or Square Footage applied:____________________________________________________________ 
 
Name of Dust Palliative Used:_______________________________Type (traffic or non-traffic):_____________________ 
 
Dilution Rate:__________________________________Application Rate:_______________________________________ 
 
Is there a warrantee on the services provided?_______If yes, terms of warrantee:________________________________ 
 
If no warrantee, what is the life expectancy of the application:________________________________________________ 
 
APPLICATOR INFORMATION: 
 
Applicator Company Name:____________________________________________________________________________ 
 
Address:_______________________________________________________State:_______________Zip:_____________ 
 
Phone Number:_____________________________________NV Contractor License #_____________________________ 
 
Contact Person:_____________________________________Phone Number:____________________________________ 
 
This form was completed by:___________________________________________________________________________ 
      Print name of Construction Manager 
 
Signature:___________________________________________Date:__________________________________________ 
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Attachment A.  Use this form if additional space is necessary. 
 

DATE TIME AREAS TREATED  
LIST BY STATION NUMBER AND IDENTIFY ON ATTACHED MAP 

TEMP 
 

HUMIDITY WIND MPH 

      
      
      
      
      
      
      
      
      
      
      
      
      
      

      
      
      
      
      
      
      
      
      
      

      
      
      
      
      
      
      
      
      

 




